Project Name: Coppei Creek Project Area 07
Construction Cost Estimate

Preliminary 30% Design

Class 3 Estimate (-20% to +30%)

Item Description Quantity Unit |Unit Cost Cost Exée:sdted Assumptions
General $ 108,483
Mobilization and Demobilization 1 LS |$ 41008 $ 41,008 8% of total (excluding tax and contingency)
SPCC Plan Development and Implementation 1 LS |$ 5000 $ 5,000
ESC Plan Development and Implementation 1 LS

Construction and Driveway Entrance 5 EA $ 3,000 $ 15,000

Straw Wattles 600 LF $ 450 $ 2,700
Clearing 0.5 AC |$ 10,000 $ 4,562
Cofferdams, Pumping, and Dewatering 1 LS |[$ 10,000 $ 10,000
Surveying 1 LS [$ 5000 $ 5,000
Temporary Stabilized Access Route 2,027 sY |$ 8 $§ 16,213 Wood chips or gravel; 20% of 7,600 LF
Temporary Log Stream Crossing 3 EA |$ 3000 $ 9,000
Site Work $ 404,192
Excavation 1,850 cY

Channel Excavation 885 cYy |$ 6 $ 5,310

Levee Excavation 965 cYy |$ 6 $ 5,790
Off-Site Haul 1,850 cYy |$ 16 $ 29,600
Constructed Riffle Material 50 cYy |$ 75 $ 3,750 Includes install
LWD Acquisition and Delivery 1 LS |$ 269542 $ 269,542
HS-1 - Three Log Structure 14 EA |$ 550 $ 7,700 Structure install
HS-2 - Single Log Structure 200 EA |$ 200 $ 40,000 Structure install
HS-3 - Whole Tree Structure 53 EA |$ 300 $ 15,900 Structure install
HS-4 - Bleeder Jam Structure 11 EA |$ 800 $ 8,800 Structure install
HS-5 - Small Apex Jam Structure 4 EA |$ 700 $ 2,800 Structure install
Willow Baffle 600 LF $ 25 $ 15,000 Structure install
Soil Decompaction, Planting, and Seeding $ 40,927
Riparian Seeding and Planting 4.55 AC |$ 9,000 $ 40,927
Subtotal $ 553,602
Markups \
Estimating Contingency 10.0% $ 55,360
Total $ 608,962
Estimated Construction Cost (Base) $ 609,000

Low Side (-20%) $ 488,000
High Side (+30%) $ 792,000

Notes

1. All estimated item costs include full compensation for all materials, labor, equipment, and all appurtenances unless noted or itemized separately.

2. Class 3 estimates are generally prepared to form the basis for budget authorization, appropriation, and/or funding. As such, they typically form the initial control
estimate against which all actual costs and resources will be monitored. Typically, engineering is from 10 to 40 percent complete. Class 3 estimates usually involve
more deterministic estimating methods and usually involve high degree of unit cost line items, although these may be at an assembly level of detail rather than
individual components.
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